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Date: October 1, 2026
DACAAR RFQ 119 PRF-1403-1404/ECHO/2603-ECHO/EIW3.20/09.2026

DACAAR needs Construction of Latrine Blocks for
DACAAR Program ECHO Project in Balkh and Takhar
Provinces and invites interested parties to submit their
sealed offers for the required job mentioned in Annex (I).

The offers must be submitted to DACAAR Main Office
Logistics and Supply Chain Unit located in Street No. 12,
Taimani Project, Qala-e-Fathullah, Kabul Province till
4:00 PM October 12, 2026.

The offers will be opened on October 13, 2026 at 10:00am
in DACAAR Main Office, Kabul Province and the winner
of the biding will be notified shortly after the bid opening
session.

Please use Annex (III) for Technical Specification, Annex
(IT) for Work Plan and Annex (I) for financial purposes.

Terms and Conditions for Participation/Bid Winner

1. Contractor should Construct the Latrine Blocks in
Chimtal District of Balkh Province and Bang District
of Takhar Province based on completion plan
mentioned in Annex (II).

2. Similar works experience as prime contractor in the
construction of at least one works in nature and
complexity equivalent.

3. The company must possess a valid business license,
and a copy of the license shall be submitted together

with its offer.

4. Priority will be given to construction companies.

5. Provision of all tools and equipment’s required for the
Construction of Latrine to the contractor.
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10

11.

12.

13.

14.

The contractor is fully responsible for all standard and
technical specifications during the implementation.

Water used for concrete, plastering, mortar, and other
construction works must be clean and free from
impurities or any harmful substances.

The bricks used in the construction of pipe scheme
shall be regular in shape, size, and colour, and shall be
free from flaws, cracks, and lumps.

All concrete and structural elements must be properly
cured to ensure strength and durability. The contractor
is responsible for applying approved curing methods
for the full recommended period. DACAAR reserves
the right to inspect and reject any work that does not
meet the required standards.

. All materials and products used in the construction of

the Latrine must meet required-quality standards.
DACAAR reserves the right to inspect and reject any
item at any stage of the project that does not comply
with DACAAR’s quality requirements.

DACAAR Field Engineers will monitor the quality of
the work daily. If any part of the work does not
comply with DACAAR requirements, the Field
Engineers reserve the right to take necessary action to
ensure the work meets DACAAR standards.

Payment will be made within 15 working days after
technical team confirmation and successfully
completion of the contract.

The bid winner must deposit 10% amount of total
contract value to DACAAR bank account as a
Contract Performance Guarantee before signing the
contract, the mentioned amount only refundable after
successful completion of the contract.

In case of delay in contract completion without any
logical reasons, 0.5% of total value of the remaining
work will be deducted from the payment. This penalty
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15.

16.

17.

18.

19.

20.

21.

22.

will charge per each official day of delay.
Quotations should be valid for 60 official days.

Prices shall be given in Afghanis (AFN) and must
include all duties, transport cost, loading and
unloading costs. Offers without sign and stamp will
not be accepted. Manipulated/overwritten offers will
automatically be rejected.

DACAAR’s technical team (Technical Engineer) will
check quality of work. If it is not according to the
specifications, DACAAR Technical Team has
reserved the right to terminate the contract without any
compensation paid to the contractor.

2% Tax will be applicable on the companies that has
valid business license and 7% Tax will be applicable
on the companies that have invalid business license, or
on individuals who do not have business license, will
be deducted from the contractor as a withholding tax
and DACAAR will pay that amount to Ministry of
Finance, the amount starts from (1 AFN).

DACAAR does not accept sub-contract, in case if it is
found that the contract has given to sub-contracting
the
terminated and the supplier will lose their performance
guarantee and no compensation will be paid to the

contractor, contract will automatically be

contractor.

DACAAR will not be responsible for any changes
occurred during the contract such as (increment in
custom duties, exchange rate etc.)

DACAAR (Logistics Unit) adheres to National and
International laws on child labour DACAAR makes
sure all its suppliers and vendor abide by such laws
preventing child labour in all DACAAR activities
countrywide.

The Humanitarian Organizations (HO) may conduct
on- site visit in the contractor’s premises (or may take

Page 3 of 12

Dlie) Llae 5S35 60 e (sl Al sl saly i
A5

ol callle Jald Al 5 25 sala Aladl 4 L Cad
5 e O Al Ced 5 23l 4l 5 5 8L G
oshy (S eysa Al (sl il aSlue Jsd JiE Lol
2 S a ) il )

A28 Gl 4y 1) IS CudS IS (o) 5 QRS Cuia
me@ég&aﬁ)}m)amﬂ%)m}d%
A ) aa Gad |y ala ) B A ply B Sy el ala l 3

J:!LAJcMﬂD‘)L»AA

adlue Jliel b s o aSils <S5l ) 4alle 2%
eSS O s dlme a4l <SH5 ) e 7%
oy 812 Jans 5 15100 ) s 48 eal il by 5 cadlsuy R
1) ) @i el cagine aly p alle Sl 55 40 5 om 8

(S

DY A pdy 43 ) 50 G Al B Glsie a4
U_\.ud)"\Ju%}ibjﬁ‘éajuém&dﬁaﬁﬁgdb)\ﬁ
A

(SO allle Gy al Culysue O sie s 4 Sk
A e i aily Caely A4S (63 ) s 0 e 5 ala lad

Aol Kol ) 8 oboa

o Ol B il i 53 by (Sin 35! 4nad) SIS i
0351 anan (S35S IS ) s S sla sl ) o
ul:’ ju\gal\.\smﬁ—idwmem‘\s S

g RIS R PIPRRN

3G Gl S (HO) Albiuss Lo b el
Gl 5 ohla gLkl hlan 4 b cple 5 Ol

A5

.16

17

18

.19

.20

21

22



similar measures) to ensure compliance. L oaygl Jur wa il s K 2l i i e S Gy
LAa0 e\;.'a\ Iy aaliia Claldd) Canl (Kan

23.DACAAR has a zero-tolerance policy on sexual = codldiul 5w 3)ge )3 Jesd axe ol )l Sk 23
exploitation, abuse and harassment, which is defined 3 JISI (i ga 5 28lue wia Cwd) 5 1 5 (5l
and described in the policy document “DACAAR m » j8% oy jo Jluali sy Jlae (saas
policy on preventing and handling sexual exploitation, Sl sdd
abuse and harassment".

24. Award of contract will be based on the price, capacity S cud k5 Sl 5 g 43 s ala ) i (0l e2i  24
and potentiality of bidder which will be decided after .8 K 3 & &) sea aaS sy ) 22 5 0353 callagla
evaluation of the company; it is the right of DACAAR 1 )la 1 4 ol )0 68 aeal 3a L@ Sl 43l
to make the decision of awarding contract. il

For more details, please visit DACAAR Logistics Unit Main Office Kabul, Sunday through Thursday, from
8:00am to 03:00 PM or contact on below Email Addresses:
jamal(@dacaar.org or wasimullah@dacaar.org

Yours Sincerely,

Manager — Logistics and Supply Chain Unit }3_'\Q
Date: October 1, 2026 ( -
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ANNEX (I)

Budget Breakdown/ 8 41 ) o
DACAAR RFQ 119 PRF-1403-1404/ECHO/2603-ECHO/EIW3.20/09.2026

Lot (I) Construction of Latrine Blocks for Male 5 Cabinet in Chimtal District of Balkh Province:

A . . Unit Cost Total Cost
Description nit antit
S/No escriptions U Qu y (AFN) (AFN)
1 Site preparation, grading and removal of the existing material. L/S 1.00
Excavation for Foundation and side walk in medium Land according to
2 - . . P M3 19.10
drawing with all required activities
PCC M 150 (1:2:4) for beneath foundation according to drawing with all
3 . L M3 2.15
required activities
4 Stone Masonry for Foundation, (Toilets, Ramp & Stairs) with Mortar M- M3 12.10
250 (1:5) with all required activities )
5 Stone Masonry for upper Foundation, Ramp & Stairs with Mortar M- M3 700
250 (1:5) with all required activities )
6 External Pointing of Stone Masgqry M-400 (1:3) with all required M2 750
activities
Burnt Brick Masonry walls with Mortar M-250 (1:5) according to
7 . . . o M3 25.65
drawing with all required activities
Filling of floor, ramp, stair & side walk with soil including compaction
8 . A M3 13.00
and all required activities
9 Insulation layer in the toilet and corridor floor M2 18.85
10 PCC M 150 (1:2:4) for Ramp, Floor, stairs, window and opening sill and M3 4.00
footpath according to drawing with all required activities )
RCC work for (lower ring on foundation & upper ring on wall, slabs etc)
11 . . - L2 M3 8.35
as per drawings with all required activities
12 Outside plaster M-300 (1:4) with all required activities M2 61.15
13 Inside plaster M-300 (1:4) with all required activities M2 148.90
Tile work on walls of toilets and ablution area in each side
14 X . . . o M2 46.90
of corridor according to drawing and all required activities
15 PCC Mortar for ceramic mstallatl(_)n in toilet and corridor floor (5 cm M3 0.90
thick)
16 Ceramic work on floor inside Fhe tollc?ts_ gccordmg to drawing and all M2 17.65
required activities
17 Skirt Tile installation in the corrlcgﬁcvl:all with 10CM height and 1.5CM ML 1135
Roofing work (wooden pole & wooden board 3cm from Russian best
18 quality wood and installation of Iron sheet) and roof downspout M2 34.75
according to drawing and all required activities
19 Supply and installation GI sheet roof downspout of size (12x8)cm M 14
20 Inside Painting Wlth 60% P?astlc Emp!510n with 3 coats M2 148.90
with all required activities
Outside Painting with 100% Plastic Emulsion with 3 coats with all
21 . A M2 61.15
required activities
Preparing & installation wooden windows with Glass, wire mesh &
22 . . R M2 4.00
painting and all required activities
Preparing & installation steel doors with anti rust & painting and
23 installation of Glass at top of the door with all required activities M2 12.90
according to drawings
24 Preparation & Inst.allatlon of Stee] handrail yv1th an.tl .l‘l.J.St & painting ML 10.50
according to drawing & all required activities
25 Provide and installation of Individual hang in each latrine, according to Fach 5.00

drawing
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Provide and installation of 87CM grab inside disable's latrine according

26 . Each 1.00
to drawing
27 Provide and installation of 100CM gral? inside disable's latrine according Each 1.00
to drawing
Preparing & installation of 1500-2000 Liter water tank according to
28 . . . S Set 1.00
drawing with required activities
29 Provide & installation of Eng11§h toilet w1.th required activities according Each 1.00
to drawing & requirements
30 Provide & installation of Eastem toilet w1.th required activities according Each 4.00
to drawing & requirements
31 Provide and installation of Musl.lm Sho‘w'er‘ according to drawing with all Each 9.00
required activities.
3 Provide and installation of Floor c'lraln 75. mm according to drawing with Each 3.00
all required activities
33 Provide and installation of Gate valve 1 1/4" Each 1.00
34 Provide and installation of Gate valve 1/2" Each 7.00
Provide and installation of PPR 20mm Pipe, PN20 for water supply
35 . . . . L M 22.50
according to the drawing with all required activities
Provide and installation of PPR 32 mm Pipe PN20, for water supply
36 . . . ; L M 15.00
according to drawing with all required activities
Provide and installation of PPR 40 mm Pipe PN20, for water supply
37 . . . . - M 4.00
according to drawing with all required activities
Provide and installation of PPR Elbow 20 mm Pipe PN25 for water
38 . . . . L Each 22.00
supply according to the drawing, with all required activities
Provide and installation of PPR Elbow 40 mm Pipe PN25, for water
39 . . - . . Each 10.00
supply according to drawing with all required activities
Provide and installation of PPR TEE 32mm Pipe PN25, for water
40 . . . . . Each 5.00
supply, according to the drawing, with all required activities
Provide and installation of PPR Reducer 32x20 mm PN25, for water
41 . . . . ). Each 7.00
supply according to drawing with all required activities
Provide and installation of PPR Reducer 40x32 mm PN25, for water
42 - . . . . Each 1.00
supply according to drawing, with all required activities
Provide and installation of PVC Pipe, schedule-40 dia.100 mm for
43 . b . ) o LM 15.00
Sewer system according to drawing with all required activities
Provide and installation of PVC Pipe, schedule-40 dia. 75 mm for Sewer
44 . . . . - LM 12.00
system according to drawing with all required activities
45 PVC elbow 45°, schedu!e-40 .dla. 100 mm for sewer system according to Each 24.00
drawing with all required activities
46 Provide and installation of Double Y Each 10.00
Provide and installation of PVC Pipe, schedule-40 dia. 50 mm for vent
47 . . . . L LM 15.00
system according to drawing with all required activities
Provide and installation of PVC elbow 90°, schedule-40 dia. 50 mm for
48 . . . . e Each 6.00
vent system according to drawing with all required activities
Provide and installation of PVC Tee, schedule-40 dia. 50 mm for vent
49 . . . . . Each 10.00
system according to drawing with all required activities
Instructions for proper usage, how to keep latrine clean and follow up of
50 hygiene message in corridor of latrine, prepare & installation of project L/S 1.00
board 80x60 cm
51 Provide and installation of two good quality Exhaust fans No 200
30x30 cm at corridor hall, one each side as per given drawing )
52 Site Cleaning and disposal of material after completion of the project L/S 1.00

Total Cost (AFN)
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RCC Septic Tank

1 Excavation for Septic Tank in m.edlum Land according to drawing and M3 122.00
all required activities
Back Filling with soil round the RCC wall and on top of slab including
2 . . L M3 29.00
compaction and all required activities
3 Filling for floor with gravel 1ncl_uc-11.ng compaction and all required M3 380
activities
PCC M100 (1:3:6) for Floor Under RCC Slab according to drawing with
4 . S M3 2.66
all required activities
PCC M150 (1:2:4) for Floor Sloping according to drawing
5 . : s M3 1.10
with all required activities
6 RCC work for slab on grade as per drawings and all required activities M3 6.65
7 Septic tank inside plaster (1:3) with padlow powder M2 112.00
RCC work for walls (with water stop construction 6" in joints) and top
8 . . L M3 21.97
roof slab as per drawings and all required activities
PVC Pipe 3" for Ventilation of Septic Tank according to drawing and
9 ) L LS 1.00
all required activities
10 PVC Inlet and Outlet Pipes 4" in Septic Tank for connection to the LS 1.00
system
11 Prepare and installation of project board 80x60 cm LS 1.00
Prepare and installation of steel bars ladder steps in RCC wall with anti
12 I . . . . o LS 1.00
rust painting according to drawing with all required activities
Total Cost of Septic Tank (AFN)
Total Cost of Flush Toilet & Septic Tank (AFN)
Bidder Name: oxiad il anl
Address and Stamp: S yea 5
Contact No: Joil sa yaad
Email Address: ol dal
Delivery Period: A At gl
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ANNEX (I)
Budget Breakdown/ 8 41 ) o
DACAAR RFQ 119 PRF-1403-1404/ECHO/2603-ECHO/EIW3.20/09.2026

Lot (IT) Construction of Latrine Blocks for Male S Cabinet in Bangi District of Takhar Province':

Site preparation, grading and removal of the existing

1 . L/S 1.00
material.
) Excavation for Foundation and side walk in medium M4 2331
Land according to drawing with all required activities )
PCC M 150 (1:2:4) for beneath foundation according to
3 : X . s M3 2.65
drawing with all required activities
Stone Masonry for Foundation, (Toilets, Ramp &
4 Stairs) with Mortar M-250 (1:5) with all required M3 14.55
activities
5 Stone Masonry for upper Foundation, Ramp & Stairs M3 3.40
with Mortar M-250 (1:5) with all required activities )
6 External Pointing of Stope Masgn_ry M-400 (1:3) with all M2 9.04
required activities
Burnt Brick Masonry walls with Mortar M-250 (1:5)
7 . / . . o M3 28.41
according to drawing with all required activities
Filling of floor, ramp, stair & side walk with soil
8 . . . X L M3 16.00
including compaction and all required activities
9 Insulation layer in the toilet and corridor floor M2 22.58
PCC M 150 (1:2:4) for Ramp, Floor, stairs, window and
10 opening sill and footpath according to drawing M3 4.67
with all required activities
RCC work for (lower ring on foundation & upper ring on
11 wall, slabs etc) as per drawings with all required M3 10.03
activities
12 Outside plaster M-300 (1:4) with all required activities M2 73.35
13 Inside plaster M-300 (1:4) with all required activities M2 166.73
14 Tile work on walls of toilets and ablution area in each M2 56.25

side of corridor according to drawing and all required
PCC Mortar for mosaic installation in toilet and corridor
15 . M3 1.13
floor (5 cm thick)
Ceramic work on floor inside the toilets according to
drawing and all required activities
Skirt Tile installation in the corridor wall with 10CM
17 height and 1.5CM thick ML 13.60
Roofing work (wooden pole & wooden board 3cm from
Russian best quality wood and installation of Iron sheet)

16 M2 21.21

18 and roof downspout according to drawing and all M2 3933
required activities
Supply and installation GI sheet roof downspout of size
19 M 16
(12x8)cm
20 Inside Painting VYlth 60% P!astlc Emp!smn with 3 coats M2 163.02
with all required activities
21 Outside Painting Wlth 100% Plastlc Erppls1on with 3 M2 7335
coats with all required activities
2 Preparing & installation wooden windows with Glass, M2 508

wire mesh & painting and all required activities

Preparing & installation steel doors with anti rust &
23 painting and installation of Glass at top of the door with M2 11.88
all required activities according to drawings
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24

Preparation & Installation of Steel handrail with anti rust
& painting according to drawing & all required
activities

M/L

10.20

25

Provide and installation of Individual hang in each
latrine, according to drawing

Each

6.00

26

Provide and installation of 87CM grab inside disable's
latrine according to drawing

Each

1.00

27

Provide and installation of 100CM grab inside disable's
latrine according to drawing

Each

1.00

28

Preparing & installation of 1500-2000 Liter water tank
according to drawing with required activities

Set

1.00

29

Provide & installation of English toilet with required
activities according to drawing & requirements

Each

1.00

30

Provide & installation of Eastern toilet with required
activities according to drawing & requirements

Each

4.00

31

Provide and installation of Muslim Shower according to
drawing with all required activities.

Each

6.00

32

Provide and installation of Floor drain 75 mm according
to drawing with all required activities

Each

9.00

33

Provide and installation of Gate valve 40 mm,1 1/4"

Each

1.00

34

Provide and installation of Gate valve 20 mm, 1/2"

Each

8.00

35

Provide and installation of PPR Pipe PN20,dia. 20 mm
for water supply according to drawing
with all required activities

LM

27.00

36

Provide and installation of PPR Pipe,PN20, dia. 32 mm
for water supply according to drawing
with all required activities

LM

18.00

37

Provide and installation of PPR Pipe, PN20,dia. 40 mm
for water supply according to drawing
with all required activities

LM

4.00

38

Provide and installation of PPR elbow,PN25 dia. 20 mm
for water supply according to drawing
with all required activities

Each

26.00

39

Provide and installation of PPR elbow, PN25 dia. 40 mm
for water supply according to drawing
with all required activities

Each

12.00

40

Provide and installation of PPR Tee, PN25 dia. 32 mm
for water supply according to drawing with all
required activities

Each

6.00

41

Provide and installation of Reducer PPR, PN25
dia. 32x20 mm for water supply according to drawing
with all required activities

Each

8.00

42

Provide and installation of PPR Reducer PN25( 32x40)
mm for water supply according to drawing
with all required activities

Each

1.00

43

Provide and installation of PVC Pipe, schedule-40 dia.
100 mm for Sewer system according to drawing
with all required activities

LM

18.00

44

Provide and installation of PVC Pipe, schedule-40 dia. 75
mm for Sewer system according to drawing
with all required activities

LM

14.00

45

PVC elbow 45°, schedule-40 dia. 100 mm for
sewer system according to drawing with all required
activities

Each

28.00

46

Provide and installation of Double Y

Each

12.00

47

Provide and installation of PVC Pipe, schedule-40 dia. 50
mm for vent system according to drawing with
all required activities

LM

18.00
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Provide and installation of PVC elbow 90°, schedule-
48 40 dia. 50 mm for vent system according to drawing with Each 7.00
all required activities
Provide and installation of PVC Tee, schedule-40 dia. 50
49 mm for vent system according to drawing with all Each 12.00
required activities
Instructions for proper usage, how to keep latrine clean
and follow up of hygiene message in corridor of latrine,
50 . . . . L/S 1.00
prepare & installation of project board of size
(80x60)cm
51 Providing and Instal.latlon MHM room related tools LS 1.00
according to the drawing
Provide and installation of two good quality Exhaust
52 fans of 30x30 c¢m in size at carridor hall, one each side as No 2.00
per given drawing
53 Site Cleaning and disposal of materlal after completion of LS 1.00
the project
Total Cost (AFN) for the (5+1)Flush Toilet
S/No N . . .
> jadi Descriptions Unit Quantity Cost/Unit (AFN.) Total Cost (AFN .)
1 Excavation for S§ptlc Tank in m?dlum Land according M3 122.00
to drawing and all required activities
Back Filling with soil round the RCC wall and on top of
2 . . . . L M3 29.00
slab including compaction and all required activities
3 Filling for floor with gra.vel 1nclpdlpg compaction and all M3 380
required activities
PCC M100 (1:3:6) for Floor Under RCC Slab according
4 . . . S M3 2.66
to drawing with all required activities
PCC M150 (1:2:4) for Floor Sloping according to
5 . . . o M3 1.10
drawing with all required activities
6 RCC work for slab on grade as per drawings and all M3 6.65
required activities
7 Septic tank inside plaster (1:3) with pad low powder M2 112.00
RCC work for walls (with water stop construction 6" in
8 joints) and top roof slab as per drawings and all required M3 21.97
activities
PVC Pipe 3" for Ventilation of Septic Tank according to
9 . . o LS 1.00
drawing and all required activities
10 PVC Inlet and Outle.t Pipes 4" in Septic Tank for LS 1.00
connection to the system
11 Prepare and installation of project board 80x60 cm LS 1.00
Prepare and installation of steel bars ladder steps in RCC
12 wall with anti rust painting according to drawing with all LS 1.00
required activities
Total Cost in (AFN) for The Septic Tank
Total Cost in (AFN) for The( 5+1) Flush Toilet + Septic Tank
Bidder Name: o2iay il aul

Address, Sign and Stamp:

S e 5 )

Contact No: ol e yrad
Email Address: o Jal
Delivery Period: 03 gt e )
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ANNEX (II)
Tentative Work Plan/ Axd3 S (B
DACAAR RFQ 119 PRF-1403-1404/ECHO/2603-ECHO/EIW3.20/09.2026

Lot (I) Construction of Latrine Blocks for Male 5 Cabinet for Chimtal District of Balkh Province:

S/N Specification of the Project Quantity Contract Date Project Completion Date

Latrine Blocks, Considering Persons

ith disabilities, includi t .
with disabilities, including water Starts After 90 Working Days After
reservoir and Septic. For Male 5 DACAAR .
1 . . . As per Annex (I) . DACAAR Contract Final
Cabinet, according to technical Contract Final Approval

drawings Approval

Lot (IT) Construction of Latrine Blocks for Male S Cabinet for Bang District of Takhar Province:

S/N Specification of the Project Quantity Contract Date Project Completion Date

Latrine Blocks, Considering Persons
Starts After

with disabilities, including water DACAAR 90 Working Days After
1 reservoir and Septic. For Male 5 As per Annex (I) Contract Final DACAAR Contract Final
Cabinet, accord%ng to technical Approval Approval
drawings.
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ANNEX (I1I)
Technical Drawing/ Sidd Glaidia
DACAAR RFQ 119 PRF-1403-1404/ECHO/2603-ECHO/EIW3.20/09.2026

Page 12 of 12



